BANGALORE DIVISION.

Notification dated 30th December 1932.

Notice is hereby given that sealed quotations will be received at the Office of the Executive Engineer, Bangalore Division, up to 2 P.M. on 30th January 1933, for restoring Menasi Minor Tank, Reg. No. 719 of Dodballapur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1934.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office, Bangalore Division, Bangalore, between the hours of 11 A.M. and 5 P.M. on all office days.

3. Tenders should be submitted on printed forms, which may be obtained from the Executive Engineer. The quotations should be accompanied by a statement in the form given below showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 300 in cash as earnest money and be superscribed Tender for Restoring Menasi Minor Tank Reg. No. 719 of Dodballapur Taluk, in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitior will be required to execute the usual contract bond, in default of which his tender will be considered cancelled and the earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Charges on account of scaffolding materials, implements for setting out, carricading, clearing site, supply of water, etc., that may be found necessary during execution will not be paid for separately, but should be borne by the contractor.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for, and in all matters of disputes about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer, Bangalore Division, will be final and legally binding.

12. Quotations must be shown in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimate rate will not be accepted.

13. Any tender containing a conditional clause contrary to these requirements or making stipulations not provided for either in this advertisement or the abstract quantity, will be summarily rejected.

Abstract of quantities.

No.	Items of work	Unit	Rate	Quantity	Cost
	Bund R. L. 57·00.		Rs. a. p.		
1	Cutting grips and clearing Lantana jungle and removing honge trees in the midst of revetment.	1 grade		25	
2	Earthwork for raising the bund including watering and tamping with lead and lift (height of bund) within 10 feet.	C.yds.		11,734	
3	New stone work with jelly backing and wedging.	,,		678	
4	Resetting old stone with new jelly ...	,,		577	
5	Turfing	S.yds.		7,319	
6	Providing and fixing new grade stones carving numbers and pointing, etc., complete.	Each		26	
7	Providing and fixing new index stones ...	,,		26	
8	Register No. stone with date ...	,,		1	
9	B. M. stones	,,		2	
10	Gauge stones	,,		1	

No.	Items of work	Unit	Rate	Quantity	Cost
	Sluice R. L., 46·00.		Rs. a. p.		
1	Earth work Cut-opening the bund and refilling after the construction of a new sluice chargeable to bund.			...	
2	Earth work excavation	C.yds.		11	
3	Concrete stone jelly in surki mortar ...	C.ft.		90	
4	Stone in surki mortar	,,		519	
5	Burnt stone slabs 6" thick dressed ..	S.ft.		189	
6	Pointing with surki mortar ...	Sqr.		2·88	
7	Cutting holes in slabs etc.	Each		3	
8	Cutting holes in orifice slab ...	,,		1	
9	Providing jolly wood plug with iron rod including locking arrangements.	,,		1	
10	Pointing with surki mortar ...	Sqr.		0.63	
	Left Waste Weir Extension (66+99)=165 *feet length.*				
1	Earth work, excavation for foundation ...	C.yd.		146	
2	Stone jelly concrete for foundation ...	C.ft.		549	
3	Stone in surki mortar	,,		887	
4	Pointing with surki mortar ...	Sqr.		13·61	
5	Burnt stone slabs 6" thick dressed ...	S.ft.		417	
6	Cutting joggles with neat joints ...	Each		20	
7	Rough stone work	C.yds.		145	

H. F. MARKER,
Executive Engineer.

GOVERNMENT OF MYSORE, STORES PURCHASE COMMITTEE, BANGALORE.

No. 11982-4, *dated* 23*rd December* 1923.

Statement of contracts placed by the Stores Purchase Committee, Government of Mysore for the week ending 17th December 1932.

Indent No. and description of article			Quantity	Name of firm	Value of contracts
				Messrs.—	Rs. a. p.
L. I. 2209 (Extn.)		Jhools for Horses ...	250	Abdul Cureem & Sons, Bangalore.	7 15 0 each, free delivery
,, 2263	do	Cloth Putty, Drab colour, 4" wide	4800 Yds.	The New Eagerton Woollen Mills, Dhariwal.	0 5 6 a Yd. 3 3 0 per 100 Yards, f. o. r. Bangalore.
		Tape to match the above putty.	2000 ,,		
,, 2263	do	Tables, Teakwood		The Mysore Timber and Furniture Co., Mysore.	15 12 0 each, f. o. r., Bangalore.
,, 2292		Scrap—Aluminium ...	2 Cwt.	The Indian Aluminium Company, Madras.	58 0 0 per Cwt., f. o. r., Bangalore.
F. I. 1138		Charts—Hygiene Demonstration, etc.,	lot	Messrs. Baird and Tetlock, London.	£ 14 12 6d less 7½% Ex. Works, London.
		Microscopes—Students Model, etc.,	,,	,, Ernst Leitz, Berlin ...	Rm. 802·00, f. o. b. Hamburg
		Instruments—Post Mortem,	1 set	,, Allen and Hanbury, Ltd. Calcutta.	£ 20 6 2, f. o. b., London
		Lamp and Resistance for Dark-Ground illumination and Accessories.	lot	Mr. T. Ramachandra Rao, Bangalore City.	Rs. 147 4 0, f. o. r., Bangalore

M. S. RAMCHENDRA RAO,
Secretary,
Stores Purchase Committee.